

U.T. Administration of Daman & Diu
Diu Municipal Council
Fort Road,
Diu-362520

No. 24-04-2015/CONST/EDU-RFP/2015-16/T-4.1/ 829 dated: 25/07/2015

CORRIGENDUM – 4.1/2015-16

(For RFP Notice No:- 4/2015-16T-4/727 dtd:- 13/07/2015)

The Municipal Engineer, DMC, Diu is issuing this corrigendum after conducting pre-bid meeting on 21/07/2015.


For the work of “Selection of Architect for providing Consultancy Service for “Construction of school buildings for Primary and Middle Education situated at near Kamleshwar temple, near Panjarapor and near Zampa Gate Ghoghla-Diu”

The followings timing of submission online & physical is reschedule along with the clarification as under.

Schedule Activity	Time	earlier published	Revised
Last date & time to download Tender Documents and Submission of Tender	18:00 hrs	27/07/2015	03/08/2015
Date and time for submission of necessary documents in hard copy	15:00 hrs	31/07/2015	10/08/2015
Tentative date of opening of Technical bid	16:00 hrs onwards	31/07/2015	10/08/2015

The quarries raised & additional clarification has been clarified as under:-

Sr. No.	Quarries	Clarification
(A) Quarries Revised by consultant present.		
1	The consultant present has asked for site inspection	sites have been shown to him.
2	The consultant has also asked regarding survey adoption of SOR etc.	He has been answered that it is all mentioned in the RFP documents and requested to read & study before submission.
3	There are existing old school buildings standing on the proposed land area, what action for the existing structure proposed to be taken?	The Architect present has been answered that please read para 2(a) (i) to (iv) of TOR at page 26 of RFP documents.


25/7/2015

Municipal Engineer,
Diu Municipal Council


4	The Municipal Engineer has explained, narration of the RFP briefing the main components of scope of works and TOR (terms of reference).	The Architect satisfies with the answer.
(B) More clarification for the RFP as asked on E-mail:-		
1	<p>The Municipal Engineer has also read out the queries submitted through E-mail by other Architects which are discussed as under.</p> <p>a) The programme for the schools, nos. of students with standard wise, total rooms of class sanctioned and running, total budgeted provision etc.</p> <p>b) Total Volume of project in terms of estimated cost and built up area.</p> <p>c) The project land area, proposed const. area, brief requirement of project i.e. school building and approx. estimate cost.</p>	<p>The architect shall assessed the required area based on the requirement of strength of student. The existing student strength (approx) are as under near</p> <p>1- Kamleshwar ----- 650 Nos. 2- Near Panjarapor – 875 Nos. 3- Near Zampa ----- 425 Nos.</p> <p>This is however assessed further for next 25 years, by the consultant.</p> <p>Site plan is attached for the proposed land & other details are mentioned in the RFP documents. Estimated cost shall be evaluated only after planning & designing of project as per RFP.</p>
(C) Further more clarification are also given as under:-		
1	Whether Financial offer has to be submitted online or in hard copy.	Bidders has to fill financial offer in percentage in designated Financial form online in n-procure website only.
2	Para-4(h) at Page-17 of RFP :- Not found realistic	This para is clear to understand.
3	Page- 11, Para: - C- Sub point (vi): Not related.	This point is waved from RFP.
4	Para- 9 :- Payment Consultant requested to raised 55% upto stage 5(a) against 45% cumulative percentage as current in RFP.	It is approved RFP. by the competent authority.
5	Page No. 12 :- For TDS :- Whether form 26AS for an organization & 16A for individual will be valid against later TDS certificate from the Pvt. sector client.	The form 26AS & 16A can satisfy about deduction of tax at source by the Pvt. sector client than can be accepted.
6	Page- 13 Note :- 1	Para is clear to understand.
7	The consultant has requested to extend the time limit for online & physical submission for a period of two week from the clarification of quarries.	Considered. New timing schedule are as stated above.

Ab.
25/7/2015

Municipal Engineer,
Municipal Council
DIU.

8	The Professional experience asked for lead Architect is 15 years.	The Professional experience of lead Architect is reduced to 10 years instead of 15 years and also 10 years instead of 15 years in para 1A(i) at page No:- 10 of RFP.
---	---	--

This is to be uploaded only in the web site www.nprocrore.com and in www.diu.gov.in and on www.diumunicipalcouncil.com


25/7/2015

(M. D. GOHIL)
Municipal Engineer,
Diu Municipal Council,
Diu.